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This Labor Hours (LH) Task Order is awarded to Fearless Solutions LLC. to furnish technical 
support services necessary to complete the requirements as shown in the Statement of 
Objectives, which is incorporated into the Purchase Order 
 
The Period of Performance and Price Schedule is as follows: 
 
Base Period - 3 Months: 6/3/2019 - 09/3/2019 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period (USD) 

          

0001 Web Developer III $76,424.40 

0002 Software Developer V $89,934.00 

0003 User Interface Designer III $70,969.60 

0004 DevOps Cloud Engineer II $92,523.60 

0005 Program Manager / Scrum 
Master II 

$76,512.80 

0006 ODCs     $27,849.52 

         

 
Total Base Period $434,213.92 
 
Option Period 1 - 3 Months: 9/4/2019 - 12/04/2019 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

          

1001 Web Developer III $76,424.40 

1002 Software Developer V $89,934.00 

1003 User Interface Designer III $70,969.60 

(b) (4)

(b) (4)



1004 DevOps Cloud Engineer II $92,523.60 

1005 Program Manager / Scrum 
Master II 

$76,512.80 

         

 
Total Option Period 1 $406,364.40 
 
Option Period 2 - 3 Months: 12/5/2019 - 03/05/2020 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

          

2001 Web Developer III $77,194.00 

2002 Software Developer V $90,838.80 

2003 User Interface Designer III $71,676.80 

2004 DevOps Cloud Engineer II $93,449.20 

2005 Program Manager / Scrum 
Master II 

$77,277.20 

         

 
Total Option Period 2 $410,436.00 
 
Option Period 3 - 3 Months: 03/6/2020 - 6/06/2020 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour 
(USD) 

Cost per 
period 
(USD) 

          

3001 Web Developer III $77,953.20 

3002 Software Developer V $91,733.20 

(b) (4)

(b) (4)

(b) (4)



3003 User Interface Designer III $72,384.00 

3004 DevOps Cloud Engineer II $94,374.80 

3005 Program Manager / Scrum 
Master II 

$78,041.60 

         

 
Total Option Period 3 $414,486.80 
 
Option Period 4 - 3 Months: 6/07/2020 - 09/07/2020 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

          

4001 Web Developer III $77,953.20 

4002 Software Developer V $91,733.20 

4003 User Interface Designer III $72,384.00 

4004 DevOps Cloud Engineer II $94,374.80 

4005 Program Manager / Scrum 
Master II 

$78,041.60 

4006 ODCs $12,009.52 

         

 
Total Option Period 4 $426,496.32 
 
Option Period 5 - 3 Months: 9/08/2020 - 12/08/2020 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

          

(b) (4)

(b) (4)



5001 Web Developer III $77,953.20 

5002 Software Developer V $91,733.20 

5003 User Interface Designer III $72,384.00 

5004 DevOps Cloud Engineer II $94,374.80 

5005 Program Manager / Scrum 
Master II 

$78,041.60 

         

 
Total Option Period 5 $414,486.80 
 
Option Period 6 - 3 Months: 12/09/2020 - 03/09/2021 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

          

6001 Web Developer III $78,733.20 

6002 Software Developer V $92,648.40 

6003 User Interface Designer III $73,112.00 

6004 DevOps Cloud Engineer II $95,321.20 

6005 Program Manager / Scrum 
Master II 

$78,821.60 

         

 
Total Option Period 6 $418,636.40 
 
Option Period 7 - 3 Months: 03/10/2021 - 06/10/2021 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

(b) (4)

(b) (4)



          

7001 Web Developer III 

7002 Software Developer V 

7003 User Interface Designer III 

7004 DevOps Cloud Engineer II 

7005 Program Manager / Scrum 
Master II 

         

 
Total Option Period 7  
 
Option Period 8 - 3 Months: 06/11/2021 - 9/11/2021 
 

CLIN Labor Category Quantity    
(per period) 

Cost per 
hour (USD) 

Cost per 
period 
(USD) 

          

8001 Web Developer III 

8002 Software Developer V 

8003 User Interface Designer III 

8004 DevOps Cloud Engineer II 

8005 Program Manager / Scrum 
Master II 

         

 
Total Option Period 8  
 
Total Task Order Ceiling - Base and Option Periods $3,770,682.24 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.CONTRACT ID
CODE

PAGE 1 OF 2
PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID23190008 / 001

3.EFFECTIVE
DATE
08/05/2019

4.REQUISITION/PURCHASE
REQ.NO.

5.PROJECT NO. (if applicable)
QP0023271 

6. ISSUED BY 

Brian T Burns 
10 CAUSEWAY ST 
BOSTON, MA 02222-1048 
United States 

 

7. ADMINISTERED BY (If other than Item 6)
Brian T Burns 

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)
holly V patel 
FEARLESS SOLUTIONS, LLC 
8 MARKET PLACE SUITE 304 
BALTIMORE, MD 21202-4113 
United States 

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER
NO.
47QPCA19C0001 / 
TYPE OF MODIFICATION:
A. Amount Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
05/13/2019 12:00 AM

11.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended   is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c)  
By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION
OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required) 
. . . . . . . . 285F Q00XF000 DS11 25 AF151 H04 

CITATION CODE(S) # 
47X4534.001 2019 2019 285F DS11 00 Q00XF000 AF151 H02 MDL01, 47X4534.001 2019 2019 285F DS14 00 Q00XF000 AF151 H02 MDL02

13.THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

 THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

 THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.217-9

 OTHER (Specify type of modification and authority) 

E.IMPORTANT: Contractor required to sign this document and return copies to the issuing office.IS NOT 1 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED: 07/25/2019 Proposal Dated: 07/25/2019 Order ID: ID23190008

PERFORMANCE PERIOD FROM:
06/03/2019

PERFORMANCE PERIOD TO:
12/04/2019

Desired Delivery Date:

ITEM NO TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT
0001 Web Developer III $76,424.00 $0.00 $76,424.00

0002 Software Developer V $89,934.00 $0.00 $89,934.00

0003 User Interface Designer III $70,969.60 $0.00 $70,969.60

0004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

0005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

0006 Other Direct Costs $27,849.52 $0.00 $27,849.52

1001 Web Developer III $0.00 $76,424.40 $76,424.40

1002 Software Developer V $0.00 $89,934.00 $89,934.00

1003 User Interface Designer III $0.00 $70,969.60 $70,969.60

1004 DevOps Cloud Engineer II $0.00 $92,523.60 $92,523.60

1005 Program Manager / Scrum Master II $0.00 $76,512.80 $76,512.80

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do not change
the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

(b) (6)

(b) (6)

(b) (6)

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions


Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov), navigating to
the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices directly to the GSA
Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. *** 

FOR INQUIRIES REGARDING PAYMENT CONTACT: 
  GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: $434,213.52 $840,577.92 $406,364.40 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and
effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian T Burns 

15B. CONTRACTOR/OFFEROR

________________________________________
(Signature of person authorized to sign)

15C. DATE
SIGNED

16B. UNITED STATES OF AMERICA
Brian T Burns 

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
08/05/2019

NSN 7540-01-152-8070
Previous edition unusable

(REV. 10-83)STANDARD FORM 30 
Prescribed by GSA FAR (48 CFR) 53.243

(b) (6)
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.CONTRACT ID
CODE

PAGE 1 OF 2
PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID23190008 / 003

3.EFFECTIVE
DATE
02/11/2020

4.REQUISITION/PURCHASE
REQ.NO.

5.PROJECT NO. (if applicable)

6. ISSUED BY 

Brian T Burns 
10 CAUSEWAY ST 
BOSTON, MA 02222-1048 
United States 

 

7. ADMINISTERED BY (If other than Item 6)
Brian T Burns 

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)
holly V patel 
FEARLESS SOLUTIONS, LLC 
8 MARKET PLACE SUITE 304 
BALTIMORE, MD 21202-4113 
United States 

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER
NO.
47QPCA19C0001 / 
TYPE OF MODIFICATION:
A. Amount Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
11/27/2019 12:00 AM

11.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended   is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c)  
By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION
OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required) 
. . . . . . . . 285F Q00XF000 DS11 25 AF151 H04 

CITATION CODE(S) # 
47X4534.001 2020 2020 285F DS11 00 Q00XF000 AF151 H02 MDL03, 47X4534.001 2020 2020 285F DS14 00 Q00XF000 AF151 H02_MDL04, 47X4534.001
2019 2019 285F DS11 00 Q00XF000 AF151 H02 MDL01, 47X4534.001 2019 2019 285F DS14 00 Q00XF000 AF151 H02 MDL02

13.THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

 THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET52.217-9 Option to Extend the Term of the Contract (MAR 2000) 
FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

 THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

 OTHER (Specify type of modification and authority) 

E.IMPORTANT: Contractor required to sign this document and return copies to the issuing office.IS NOT 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED: 02/11/2020 Proposal Dated: 02/11/2020 Order ID: ID23190008

PERFORMANCE PERIOD FROM:
06/03/2019

PERFORMANCE PERIOD TO:
06/06/2020

Desired Delivery Date:

ITEM NO TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT
0001 Web Developer III $76,424.00 $0.00 $76,424.00

0002 Software Developer V $89,934.00 $0.00 $89,934.00

0003 User Interface Designer III $70,969.60 $0.00 $70,969.60

0004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

0005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

0006 Other Direct Costs $27,849.52 $0.00 $27,849.52

1001 Web Developer III $76,424.40 $0.00 $76,424.40

1002 Software Developer V $89,934.00 $0.00 $89,934.00

1003 User Interface Designer III $70,969.60 $0.00 $70,969.60

1004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

1005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

2001 Web Developer III $77,194.00 $0.00 $77,194.00

2002 Software Developer V $90,838.80 $0.00 $90,838.80

2003 User Interface Designer III $71,676.80 $0.00 $71,676.80

(b) (6)

(b) (6)

(b) (6)



2004 DevOps Cloud Engineer II $93,449.20 $0.00 $93,449.20

2005 Program Manager / Scrum Master II $77,277.20 $0.00 $77,277.20

3001 Web Developer III $0.00 $77,953.20 $77,953.20

3002 Software Developer V $0.00 $91,733.20 $91,733.20

3003 User Interface Designer III $0.00 $72,384.00 $72,384.00

3004 DevOps Cloud Engineer II $0.00 $94,374.80 $94,374.80

3005 Program Manager / Scrum Master II $0.00 $78,041.60 $78,041.60
The purpose of Modification P0003 under contract number 47QPCA19C0001, for technical support services supporting login.gov, is as follows; 

To exercise Option Period 3 of the above listed contract in accordance with FAR 52.217-9, Option to Extend the Term of the Contract. 
The Period of Performance (POP) is from March 6, 2020 to June 6, 2020. 
Pricing shall be in accordance with OY prices set forth in the contractor's proposal for OY 3. 
The total amount obligated for services for Option Year 3 is $414,486.80. 
The total contract value for the base and exercised options is hereby increased from $1,251,013.92 to $1,665,500.72. 
All other terms and conditions remain the same. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do not change
the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov), navigating to
the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices directly to the GSA
Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. *** 

FOR INQUIRIES REGARDING PAYMENT CONTACT: 
  GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: $1,251,013.92 $1,665,500.72 $414,486.80 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and
effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian T Burns 

15B. CONTRACTOR/OFFEROR

________________________________________
(Signature of person authorized to sign)

15C. DATE
SIGNED

16B. UNITED STATES OF AMERICA
Brian T Burns 

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
02/11/2020

NSN 7540-01-152-8070
Previous edition unusable

(REV. 10-83)STANDARD FORM 30 
Prescribed by GSA FAR (48 CFR) 53.243

(b) (6)

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.CONTRACT ID
CODE

PAGE 1 OF 2
PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID23190008 / 005

3.EFFECTIVE
DATE
08/11/2020

4.REQUISITION/PURCHASE
REQ.NO.

5.PROJECT NO. (if applicable)
QP0023271 

6. ISSUED BY 

Brian T Burns 
10 CAUSEWAY ST 
BOSTON, MA 02222-1048 
United States 

 

7. ADMINISTERED BY (If other than Item 6)
Brian T Burns 

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)
holly V patel 
FEARLESS SOLUTIONS, LLC 
8 MARKET PLACE SUITE 304 
BALTIMORE, MD 21202-4113 
United States 

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER
NO.
47QPCA19C0001 / 
TYPE OF MODIFICATION:
A. Amount Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
05/25/2020 12:00 AM

11.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended   is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c)  
By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION
OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required) 
. . . . . . . . 285F Q00XF000 DS11 25 AF151 H04 

CITATION CODE(S) # 
47X4534.001 2020 2020 285F DS11 00 Q00XF000 AF151 H02 MDL03, 47X4534.001 2020 2020 285F DS14 00 Q00XF000 AF151 H02_MDL04, 47X4534
2020. 2020. . 285F. DS11. 00. Q00XF000.AF151. H02_PLN05, 47X4534 2020. 2020. . 285X. DS14. 00. Q00EH000.AF200. H02. XE0104_PLN06, 47X4534.001
2019 2019 285F DS11 00 Q00XF000 AF151 H02 MDL01, 47X4534.001 2019 2019 285F DS14 00 Q00XF000 AF151 H02 MDL02

13.THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

 THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THEFAR 52.217-9 
CONTRACT ORDER NO. IN ITEM 10A.

 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

 THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

 OTHER (Specify type of modification and authority) 

E.IMPORTANT: Contractor required to sign this document and return copies to the issuing office.IS NOT 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED: 08/11/2020 Proposal Dated: 08/11/2020 Order ID: ID23190008

PERFORMANCE PERIOD FROM:
06/03/2019

PERFORMANCE PERIOD TO:
12/08/2020

Desired Delivery Date:

ITEM NO TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT
0001 Web Developer III $76,424.00 $0.00 $76,424.00

0002 Software Developer V $89,934.00 $0.00 $89,934.00

0003 User Interface Designer III $70,969.60 $0.00 $70,969.60

0004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

0005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

0006 Other Direct Costs $27,849.52 $0.00 $27,849.52

1001 Web Developer III $76,424.40 $0.00 $76,424.40

1002 Software Developer V $89,934.00 $0.00 $89,934.00

1003 User Interface Designer III $70,969.60 $0.00 $70,969.60

1004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

1005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

2001 Web Developer III $77,194.00 $0.00 $77,194.00

2002 Software Developer V $90,838.80 $0.00 $90,838.80

2003 User Interface Designer III

(b) (6)

(b) (6)

(b) (6)



$71,676.80 $0.00 $71,676.80

2004 DevOps Cloud Engineer II $93,449.20 $0.00 $93,449.20

2005 Program Manager / Scrum Master II $77,277.20 $0.00 $77,277.20

3001 Web Developer III $77,953.20 $0.00 $77,953.20

3002 Software Developer V $91,733.20 $0.00 $91,733.20

3003 User Interface Designer III $72,384.00 $0.00 $72,384.00

3004 DevOps Cloud Engineer II $94,374.80 $0.00 $94,374.80

3005 Program Manager / Scrum Master II $78,041.60 $0.00 $78,041.60

4001 Web Developer III $77,953.20 $0.00 $77,953.20

4002 Software Developer V $91,733.20 $0.00 $91,733.20

4003 User Interface Designer III $72,384.00 $0.00 $72,384.00

4005 Program Manager / Scrum Master II $78,041.60 $0.00 $78,041.60

4006 Other Direct Costs $12,009.52 $0.00 $12,009.52

5001 Web Developer III $0.00 $77,953.20 $77,953.20

5002 Software Developer V $0.00 $91,733.20 $91,733.20

5003 User Interface Designer III $0.00 $72,384.00 $72,384.00

5005 Program Manager / Scrum Master II $0.00 $78,041.60 $78,041.60
The purpose of Modification P0005 under contract number 47QPCA19C0001, for technical support services supporting login.gov, is as follows; 

To exercise Option Period 5 of the above listed contract in accordance with FAR 52.217-9, Option to Extend the Term of the Contract. 
The Period of Performance (POP) is from September 8, 2020 to December 8, 2020. 
Pricing shall be in accordance with OY prices set forth in the contractor's proposal for OY 5. 
The total amount obligated for services for Option Year 5 is $320,112.00. 
The total contract value for the base and exercised options is hereby increased from $1,997,622.24 to $2,317,734.24. 
All other terms and conditions remain the same. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do not change
the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov), navigating to
the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices directly to the GSA
Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. *** 

FOR INQUIRIES REGARDING PAYMENT CONTACT: 
  GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: $1,997,622.24 $2,317,734.24 $320,112.00 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and
effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian T Burns 

15B. CONTRACTOR/OFFEROR

________________________________________
(Signature of person authorized to sign)

15C. DATE
SIGNED

16B. UNITED STATES OF AMERICA
Brian T Burns 

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
08/11/2020

NSN 7540-01-152-8070
Previous edition unusable

(REV. 10-83)STANDARD FORM 30 
Prescribed by GSA FAR (48 CFR) 53.243

(b) (6)

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.CONTRACT ID
CODE

PAGE 1 OF 2
PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID23190008 / 006

3.EFFECTIVE
DATE
11/13/2020

4.REQUISITION/PURCHASE
REQ.NO.

5.PROJECT NO. (if applicable)
QP0023271 

6. ISSUED BY 

Brian T Burns 
10 CAUSEWAY ST 
BOSTON, MA 02222-1048 
United States 

 

7. ADMINISTERED BY (If other than Item 6)
Brian T Burns 

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)
holly V patel 
FEARLESS SOLUTIONS, LLC 
8 MARKET PLACE SUITE 304 
BALTIMORE, MD 21202-4113 
United States 

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER
NO.
47QPCA19C0001 / 
TYPE OF MODIFICATION:
A. Amount Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
08/11/2020 12:00 AM

11.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended   is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c)  
By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION
OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required) 
. . . . . . . . 285F Q00XF000 DS11 25 AF151 H04 

CITATION CODE(S) # 
47X4534.001 2020 2020 285F DS11 00 Q00XF000 AF151 H02 MDL03, 47X4534.001 2020 2020 285F DS14 00 Q00XF000 AF151 H02_MDL04, 47X4534
2020. 2020. . 285F. DS11. 00. Q00XF000.AF151. H02_PLN05, 47X4534 2020. 2020. . 285X. DS14. 00. Q00EH000.AF200. H02. XE0104_PLN06, 47X4534
2021. 2021. . 285X. DS14. 00. Q00Q2000.AF200. H02. XE0104_PLN07, 47X4534.001 2019 2019 285F DS11 00 Q00XF000 AF151 H02 MDL01, 47X4534.001
2019 2019 285F DS14 00 Q00XF000 AF151 H02 MDL02

13.THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

 THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

 THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.217-9

 OTHER (Specify type of modification and authority) 

E.IMPORTANT: Contractor required to sign this document and return copies to the issuing office.IS NOT 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED: 11/13/2020 Proposal Dated: 11/13/2020 Order ID: ID23190008

PERFORMANCE PERIOD FROM:
06/03/2019

PERFORMANCE PERIOD TO:
03/09/2021

Desired Delivery Date:

ITEM NO TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT
0001 Web Developer III $76,424.00 $0.00 $76,424.00

0002 Software Developer V $89,934.00 $0.00 $89,934.00

0003 User Interface Designer III $70,969.60 $0.00 $70,969.60

0004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

0005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

0006 Other Direct Costs $27,849.52 $0.00 $27,849.52

1001 Web Developer III $76,424.40 $0.00 $76,424.40

1002 Software Developer V $89,934.00 $0.00 $89,934.00

1003 User Interface Designer III $70,969.60 $0.00 $70,969.60

1004 DevOps Cloud Engineer II $92,523.60 $0.00 $92,523.60

1005 Program Manager / Scrum Master II $76,512.80 $0.00 $76,512.80

2001 Web Developer III $77,194.00 $0.00 $77,194.00

(b) (6)

(b) (6)

(b) (6)



2002 Software Developer V $90,838.80 $0.00 $90,838.80

2003 User Interface Designer III $71,676.80 $0.00 $71,676.80

2004 DevOps Cloud Engineer II $93,449.20 $0.00 $93,449.20

2005 Program Manager / Scrum Master II $77,277.20 $0.00 $77,277.20

3001 Web Developer III $77,953.20 $0.00 $77,953.20

3002 Software Developer V $91,733.20 $0.00 $91,733.20

3003 User Interface Designer III $72,384.00 $0.00 $72,384.00

3004 DevOps Cloud Engineer II $94,374.80 $0.00 $94,374.80

3005 Program Manager / Scrum Master II $78,041.60 $0.00 $78,041.60

4001 Web Developer III $77,953.20 $0.00 $77,953.20

4002 Software Developer V $91,733.20 $0.00 $91,733.20

4003 User Interface Designer III $72,384.00 $0.00 $72,384.00

4005 Program Manager / Scrum Master II $78,041.60 $0.00 $78,041.60

4006 Other Direct Costs $12,009.52 $0.00 $12,009.52

5001 Web Developer III $77,953.20 $0.00 $77,953.20

5002 Software Developer V $91,733.20 $0.00 $91,733.20

5003 User Interface Designer III $72,384.00 $0.00 $72,384.00

5005 Program Manager / Scrum Master II $78,041.60 $0.00 $78,041.60

6001 Web Developer III $0.00 $71,956.80 $71,956.80

6002 Web Developer III $0.00 $71,956.80 $71,956.80

6003 User Interface Designer III $0.00 $66,816.00 $66,816.00

6004 Software Developer V $0.00 $84,676.80 $84,676.80

6005 Program Manager / Scrum Master II $0.00 $72,038.40 $72,038.40
The purpose of Modification P0006 under contract number 47QPCA19C0001, for technical support services supporting login.gov, is as follows; 

To exercise Option Period 6 of the above listed contract in accordance with FAR 52.217-9, Option to Extend the Term of the Contract. 
The Period of Performance (POP) is from December 9, 2020 to March 9, 2021. 
Pricing shall be in accordance with OY prices set forth in the contractor's proposal for OY 6. This option takes into account the hours and team changes that were made on
previous modifications. 
The total amount obligated for services for Option Year 6 is $367,444.80. 
The total contract value for the base and exercised options is hereby increased from $2,317,734.24 to $2,685,179.04. 
All other terms and conditions remain the same. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do not change
the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov), navigating to
the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices directly to the GSA
Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. *** 

FOR INQUIRIES REGARDING PAYMENT CONTACT: 
  GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: $2,317,734.24 $2,685,179.04 $367,444.80 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and
effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian T Burns 

15B. CONTRACTOR/OFFEROR

________________________________________
(Signature of person authorized to sign)

15C. DATE
SIGNED

16B. UNITED STATES OF AMERICA
Brian T Burns 

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
11/13/2020

NSN 7540-01-152-8070
Previous edition unusable

(REV. 10-83)STANDARD FORM 30 
Prescribed by GSA FAR (48 CFR) 53.243

(b) (6)

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions


3
Period length (weeks) 13

CLIN Labor Category
Quantity        

(per period)

0001 Web Developer III
0002 Software Developer V
0003 User Interface Designer III
0004 DevOps Cloud Engineer II
0005 Program Manager / Scrum Master II
0006 ODCs

LH

Base Period
0

ODCs reflect computers and subscriptions for scrum team as detailed in the ODC tab.

Definitions
Labor Hours

Notes

Period length (months)

(b) (4)



Cost per hour 
(USD)

Cost per period 
(USD)

$76,424.40
$89,934.00
$70,969.60
$92,523.60
$76,512.80
$27,849.52

$434,213.92

Base Period
0

ODCs reflect computers and subscriptions for scrum team as detailed in the ODC tab.

Definitions
Labor Hours

Notes

(b) (4)



General Services Administration 
Federal Acquisition Service 

Technology Transformation Services 
1800 F St NW | Washington, DC | 20405 

 
 

Request for Quotation 
 

 
From:​ Brian Burns, Contracting Officer, GSA TTS 
Subject:​ Request for Quotation (RFQ) 
Date:​ April 23, 2019 
Reply By:​ ​April 26​ ​4:00 pm EST 
Set Aside:​ 8(a) Sole Source 
Contract Vehicle:​ 8(a) Sole Source Purchase Order 
 

1.0 Instructions 

2.0 Background 

3.0 Requirements 

4.0 Evaluation 

5.0 Period of Performance 

6.0 Type of Contract 

7.0 Invoicing 

8.0 Administration 

9.0 Post Award and Kickoff Meeting 

10.0 Contractor Performance Information 

11.0 TTS Transparency Policy 

12.0 Security Clearances 

Appendix I - Clauses 
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1.0 Instructions 
 
The General Services Administration (GSA) is setting aside the contract under 
552.219-74, Section 8(a) Direct Award.  This Solicitation sets forth requirements for 
proposing for a Sole Source Contract under the Small Business Administration 8(a) 
program to provide services described herein.  
 
Unless expressly authorized by the RFQ, if Fearless Solutions LLC is planning to make 
an exception to a term or condition of the RFQ should consult with the Contracting 
Officer (CO) in writing before submitting a quotation. 
 

1.1 Quote Instructions 
Quotes will only be accepted via the referenced Google Form below. The vendor must 
complete the ​RFQ Pricing Form​. 
 

1.2 Questions 
Any questions concerning the RFQ must be submitted using the issue template in the 
associated repository no later than Month, Day, Year, Time Eastern Time (ET). The 
government will provide responses to open issues no later than Month, Day, Time ET. 
 

2.0 Background 
General Services Administration’s (GSA) Federal Acquisition Service’s (FAS) 
Technology Transformation Services (TTS) applies modern methodologies and 
technologies to improve the public’s experience with government by helping agencies 
make their services more accessible, efficient, and effective, and by itself providing 
services that exemplify these values. To meet that goal, TTS builds and shares TTS 
technology applications and platforms with Federal agencies in an effort to help them 
better serve the public.  
 
TTS designed and developed a shared authentication platform, titled Login.gov, to 
answer and meet federal directives and action plans released by the Executive Office 
of the President to provide citizens with secure singular digital accounts that can be 
used government-wide to access participating federal agencies. The Executive Office 
of the President defined actions federal agencies can follow to meet CISA in the 
Cybersecurity National Action Plan in February 2016. The President’s FY19 Budget 
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mentioned Login.gov as one of the key “Agency Initiatives to Transform Customer 
Experience.” 
 
Armed with the knowledge gained from an initial operational capability utilizing 
third-party credentials and with valuable Government, industry, and customer input, 
Login.gov provides members of the public with government-provided digital identities 
established at National Institute of Standards and Technology (NIST) Identity 
Assurance Level (IAL) 2 and Authentication Assurance Level (AAL) 2 in 800-63-3 with 
identity proofing, in a simple, elegant manner from a technical environment that is built 
on experiences, processes, and infrastructure that will use the latest available 
technology to safeguard all user data. 
 

2.1 Personal vs. Non-Personal Services 
  

The support services provided under this contract are not related to Federal 
employment requirements nor do they involve temporary help services that may be 
authorized under 5 CFR Part 300. This contract will not be for personal services. In 
order to preclude an employer/employee relationship, the Government shall only 
provide technical, task related instructions sufficient for Contractor’s employees to 
properly perform services under the contract. See FAR Part 37 for more details. 

  
Performance under this contract will be by individuals employed by a private sector firm. 
The Contractor, and not the U.S. Government, is the legally responsible employer and 
supervisor and will maintain that relationship during the time their employees are 
performing work under this contract. Discipline issues shall be the responsibility of the 
employer, not the governm ​ent. 
 

3.0 Requirements 
 

3.1 Statement of Need 
TTS’s Login.gov team is seeking technical services support to develop and maintain 
their infrastructure and source code. The current Login.gov team is a mix of highly 
skilled and experienced 18F innovation specialists, detailees from the United States 
Digital Service (USDS), and contractors that work collaboratively and with agility in a 
highly cohesive fashion to achieve program objectives. With this acquisition, Login.gov 
is seeking to embed new contractor employee members in its team that have relevant 
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knowledge and experience, are proactive, eager to contribute ideas and taking 
initiatives, driven by performance, and work with the least oversight.  
 
These embedded contractor employee team members are expected to be familiar with 
modern software development practices, have experience with modern web 
application frameworks, experience with migrating legacy applications and databases 
to modern cloud infrastructure, user experience and visual design capabilities, 
experience operating cloud infrastructure at scale with high availability using best 
practices of Site Reliability Engineering (SRE), and knowledge of proofing capabilities 
along with NIST requirements. The contractor must closely collaborate with the 
Login.gov development team and integrate with the already implemented technologies, 
services, architecture and infrastructure in order to comply with the tasks and 
deliverables. In order to complete this objective, the contractor and the government will 
collaborate to research, design, build, and deploy. 
 

3.2 Key Personnel 
The following Labor Categories will be required for the base and all option periods on 
this contract: 
 
Web Developer III 
Software Developer V 
UI Designer III 
DevOps Cloud Engineer II 
PM / Scrum Master II 
 
 

3.3 Key Personnel Changes 
If any individual proposed as Key Personnel becomes unavailable during the course of 
the solicitation, evaluation process or period of performance, the contractor shall notify 
the CO immediately. Any Key Personnel proposed who are not currently employed by 
the contractor shall be identified as such and a letter of intent signed by the proposed 
Key Personnel shall be provided that indicates that person's intent to be employed by 
the contractor if awarded this Task Order. 
 
The contractor agrees that through the duration of the period of performance of the 
Task Order, it will make a good faith effort to maintain the same Key Personnel. If any 
substitutions should be made, the contractor shall promptly notify the CO and the COR 
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and provide the information required by paragraphs below on the proposed 
replacement for TTS approval. 
 
All requests for substitutions/additions of Key Personnel must include a detailed 
explanation of the circumstances necessitating the proposed substitution or addition. 
As determined by the CO, all proposed substitutes/additions must have qualifications 
that meet or exceed the qualifications of the person to be replaced or supplemented. 
 
All functional responsibilities, education and years of experience for the five (5) Labor 
Categories listed above shall flow down to this contract from the Fearless Solutions 
LLC Schedule Contract ​GS-35F-115GA​. If, for any reason, an individual is replaced 
during the life of this contract, the replacement must meet all functional 
responsibilities, education and years of experience as outlined in GS-35F-115GA.  
 
The CO, with input from the COR, will evaluate the request(s) for 
substitutions/additions of Key Personnel and the CO will notify the contractor, in 
writing, of approval or disapproval. Disapproval of the proposed individual(s) shall not 
excuse non-performance by the contractor or form the basis of any claim for monies, 
delivery schedule extension, or any other equitable adjustment. 
 

3.4 Requirements 
3.4(a) Tasks 
The intent of this acquisition is to procure a human-centered, agile development 
services contract that facilitates and expedites the transformation of the Login.gov 
platform which offers functional tools and services to its end users. The objectives are 
as follows: 
 

● Build modern open-source digital services that address real citizen needs and 
align with the Login.gov’s mission by delivering the software and infrastructure 
code and complementing user research for complete user stories. This work will 
be derived from the following user story epics that include, but are not limited 
to: 

○ As a member of the public, I would like to use a single account, secure 
multi-factor authentication, to access government services. 

○ As a member of the public, I would like to have my online identity verified 
from the convenience of my own home so that I do not need to travel to a 
government office. (remote proofing services). 
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○ As a member of the public, I would like to be able to leverage an 
in-person proofed identity to have a verified Login.gov account, so that I 
do not need to be verified again. 

○ As a member of the customer support team, I would like tools to help me 
resolve customer issues more quickly. 

○ As an agency partner, I would like tools to improve my integration and 
monitor my usage, so that I can ensure that I am making the most of my 
login.gov integration. 

○ As a member of the public, I would like the Login.gov platform to be 
highly available and scalable so that it is ready for me to use at any time 
no matter how many other people are using the system. 

○ As a member of the Login.gov team, I would like business intelligence 
reports so that I can improve the product and our business model 

○ As a member of the public, I would like to ensure that my credentials and 
account data are safe from fraudsters. (fraud prevention components). 

○ Additional epics and stories will result from on-boarding new agency, user 
research, usability tests, and feedback from real end-users. 

● Conduct user research and recruiting to support the delivery of the user story 
epics above. 

● Take ownership of code and features throughout the software development 
lifecycle, incorporating considerations for development, security, operations, 
privacy, cost, design, usability, and other business objectives. 

● Operate and maintain the Login.gov digital services with high availability using 
best practices from Site Reliability Engineering (SRE). Help grow the platform to 
serve the entire U.S. public. 

● Attend the Login.gov team week-long offsite to identify sub-objectives for the 
upcoming four (4) to five (5) month period, multiple times a year. (If travel for any 
team member exceeds 60 miles, reimbursement is available in accordance with 
the Federal Travel Regulations) 

● Participate in an on-call engineering rotation for production support, including 
incident response and remediation. 

 

3.4(b) Deliverables 

● Deliverables and Performance Standards 
Deliverables are defined as the completion and acceptance according to the ​“Definition 
of Done”​ of iterations completed, which are based on ​Agile Software Development 
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methodology and human centered design best practices​. This methodology defines the 
repeatable process of providing development and deployment services in small 
iterations lasting two weeks which must result in the delivery of usable software, data, or 
product, which have little to no inherent defects. Each iteration shall be deemed 
complete when the vast majority of stories contained in the iteration meet the “Definition 
of Done” and are accepted by the Product Owner. Each iteration should document how 
planning, requirement analysis (user story building), design, coding, testing, quality 
assurance, and documentation will all meet the jointly agreed upon “Definition of Done”.  
 
All deliverables will be inspected for content, completeness, accuracy, and 
conformance with the contract requirements by the Government. Inspection may 
include validation of information or software through the use of automated tools and/or 
testing of the deliverables, as specified in the ​Quality Assurance Surveillance Plan 
(QASP)​.  
 
The Login.gov team, COR, and Contractor will agree on a protocol for testing and 
production pushes in accordance with the QASP.  
 
Completion of all deliverables shall be determined in accordance with the standards 
established in the project’s QASP, allowing for continuous testing and review. It is 
expected that everything that is actually delivered will be contractually “acceptable” as 
well as practically usable. 
 
Deliverables should include all source code, data, and software and software licenses. 
Epics and User Stories that will be used to populate the Product Backlog may include, 
but are not limited to:  
 

● Initial application design and implementation  
● System configuration to support business processes Integration for input and 

output methods 
● Workflow design and implementation 
● Cloud infrastructure design, implementation, and operations 
● Increased automation of deployments 
● Overall collaboration of applications 
● Enhancements, patches, and updates to applications, data, or cloud systems 
● Data import of records collected from legacy systems 
● Automated testing 
● Training of end users on the systems 
● Assisting in resolving unexpected behavior 
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● The following chart sets forth the performance standards and quality levels the 
code and documentation provided by the Contractor must meet, and the methods 
Login.gov will use to assess the standard and quality levels of that code and 
documentation. 

The Contractor ​shall deliver all items identified in the table below, to the login.gov team, 
on the dates stated therein, unless otherwise directed by the Contracting Officer in 
writing​. Deliverables may be delivered to GSA’s Google Drive, GitHub, email or by other 
suitable methods as directed or agreed to by the Government.  

 

Deliverable  Performance 
Standard(s) 

Acceptable 
Quality 
Level 

Initial Due 
Date 

Method of Assessment 

Tested 
Code 

Code 
delivered 
under the 
order must 
have 
substantial 
test code 
coverage and 
a clean code 
base 

Version-contro
lled Login.gov 
GitHub 
repository of 
code that 
comprises 
product that 
will remain in 
the 
government 
domain 

Minimum of 
90% test 
coverage of 
all code 

TDB Prior to 
Award 

Combination of manual review 
and automated testing 
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Accepted 
Features 
 

Functions 
agreed upon as 
the Acceptance 
Criteria for a 
given user story 

All functions 
appear and 
operate as 
expected and 
documented 
that 
completed by 
contractor 
team. 

TBD Prior to 
Award 

Manual review of Government 
personnel (TTS) for user-facing 
features and bugs. Some user 
stories can be accepted by 
developers 

Properly 
Styled Code 

GSA 18F 
Front End 
Guide 

0 linting 
errors and 0 
warnings 

TBD Prior to 
Award 

Combination of manual review 
and automated testing 

Accessible 
Product 

Web Content 
Accessibility 
Guidelines 2.1 
AA (WCAG 2.1 
AA) standards 

0 errors 
reported for 
WCAG 2.1 
AA 
standards 
using an 
automated 
scanner and 
0 errors 
reported in 
manual 
testing 

TBD Prior to 
Award 

http://squizlabs.github.io/HTM
L_CodeSniffer/ ​or 
https://github.com/pa11y/pa1
1y 
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Deployed  Code must 
successfully 
build and 
deploy into 
staging 
environment. 

Code is 
deployed to 
an 
environment 
for testing 
by 
customers in 
an 
automated 
manner at 
least every 
24 hours. On 
a biweekly 
basis, code 
is deployed 
to two 
logically-isol
ated 
environment
s: (1) staging 
(representati
ve of the 
production 
environment) 
and (2) 
production 

TBD Prior to 
Award 

Combination of manual review 
and automated testing 

Minimal outage 
time for 
production 
pushes 

Non-database 
deployments 
incur no 
downtime. 
Deployments 
which require 
downtime 
take no more 
than one hour 
and the 
outage 

TBD Prior to 
Award 

Manual review of deployment 
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window is 
announced to 
customers in 
advance. 

Documente
d 
components 

All 
dependencies 
are listed and 
the licenses 
are 
documented. 
Major 
functionality in 
the 
software/sour
ce code is 
documented.  

Biweekly 
summary of 
user stories 
completed 

Combination 
of manual 
review and 
automated 
testing, if 
available 

TBD Prior to 
Award 

Manual review 
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Available 
code 

Code must be 
stored in a 
version-controll
ed open-source 
repository.

All of the code 
needed to 
deploy and 
run must be 
available. 

TBD Prior to 
Award 

The COR will assess code 
availability. 

Secure  OWASP 
Application 
Security 
Verification 
Standard 3.0 

Security must 
be 
incorporated 
throughout the 
development 
process, not 
just at the 
beginning or 
end. 

Code 
submitted 
must be free 
of medium- 
and 
high-level 
static and 
dynamic 
security 
vulnerabilitie
s 

TBD Prior to 
Award 

Clean tests from a static 
testing SaaS (such as Snyk) 
and from OWASP ZAP, along 
with documentation explaining 
any false positives 
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System 
infrastructure 
 

High uptime  99.99% or 
higher 
availability 

TBD Prior to 
Award 

ELK and New Relic Monitoring 

Prompt outage 
notification 

Detect any 
service 
disruptions 
within two 
minutes 

TBD Prior to 
Award 

Manual review of performance 
during outage 

User 
research 

Usability 
testing and 
other user 
research 
methods must 
be conducted 
at regular 
intervals 
throughout the 
development 
process (not 
just at the 
beginning or 
end). 

Research 
plans and 
artifacts 
from 
usability 
testing 
and/or other 
research 
methods 
with end 
users are 
available at 
the end of 
every 
applicable 
sprint, in 
accordance 
with the 
vendor’s 
research 
plan. 

TBD Prior to 
Award 

TTS will evaluate the artifacts 
based on a research plan 
provided by the vendor at the 
end of the second sprint and 
every applicable sprint 
thereafter. 
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In fulfillment of this effort, the contractor and Login.gov federal employees as well as 
other contracted resources will work together from a single product backlog that they 
will work together to create and complete during backlog grooming and sprint planning 
meetings. During these meetings, they will be part of the conversation with the Product 
Owner to determine what stories might go into the backlog based on their UX 
background or other expertise. 
 

4.0 Period of Performance 
The period of performance will be a base period of three (3) months with eight (8) three 
(3) month option periods.  
 

5.0 Type of Contract 
GSA TTS is planning to award a Labor Hours contract.  
 

6.0 Invoicing 
6.1 PROCEDURES FOR PAYMENT  
 
The selected vendor must submit invoices on a monthly basis and a final invoice at the 
end of the period of performance within 60 calendar days from contract completion. 
No further charges are to be billed following the final invoice submission. A completed 
and signed Release of Claims (GSA Form 1142) must be provided to the CO with the 
submission of a final invoice. 
 

6.2 Content of Invoice 
The selected vendor will be provided with the following information when the 
acquisition has been awarded: 
 

● Contract/order number 
● Period of performance covered by the invoice 
● Contract Line Item Number (CLIN) and title 
● The accounting number associated with the task order 
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All of this information must be included on each invoice in addition to the requirements 
for a proper invoice specified in FAR 52.212-4 (g), the Prompt Payment clause, FAR 
52.212-4(i)(2) and Payments under Time and Materials and Labor Hours Contracts, 
FAR 52.232-7. 
 

6.3 Invoice Submission 
The selected vendor is required to submit invoices to GSA Vendor Customer Self 
Service (VCSS) and the Contracting Officer Representative (COR). All invoicing 
questions can be directed to customer support at 866-450-6588 or the VCSS 
customer service site ​https://vcss.ocfo.gsa.gov/ ​. TTS is unable to address any 
questions related to the invoicing system. 
 
The contractor’s final invoice for this requirement must be so identified and submitted 
after the task has been completed and no further charges are to be billed. Final 
invoices shall be submitted no later than thirty (30) calendar days after completion of 
this task order. The contractor shall submit a signed and executed Release of Claims 
with the final invoice. 
 
If you have problems submitting your invoice, please contact one of the following, as 
applicable. 
 

VCSS General System, Login ID, Password Issues 
GSA Financial Systems Service Desk: 
Ph: 866-450-6588 
Email:​ OCFOServiceDesk@gsa.gov 

 
Invoice & Payment Related Questions 
BCEB Help Desk: 
Ph: 800-676-3690, Opt 3 

 
Fax: (816)926-7800 
Email:​ kc-accts-payable.finance@gsa.gov 

 
VCSS Inquiries with Invoicing Issues 
Email:​ kc-acctspayable.vcss@gsa.gov​” 
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7.0 Administration 
This acquisition will be administered by the following individuals, who will also monitor 
the selected vendor’s performance: 
 

1. GSA Technical Point of Contact: Laura Gerhardt 
2. GSA TTS Contracting Officer: Brian Burns 
3. GSA TTS Contracting Officer Representative: Determined at time of award 

 

8.0 Post Award and Kickoff Meeting 

8.1 Post Award Orientation Conference 
The government's team, CO/COR, and the TTS Product Owner will hold a kickoff 
meeting/post-award conference with the selected vendor within 10 calendar days of the 
acquisition award. This kickoff will include the selected vendor’s team and other relevant 
government staff to review and clarify the project’s objectives, expectations from the 
government, and address any questions the selected vendor may have. 
 

8.2 Early Termination 
Should the selected vendor be terminated and/or not given the next option period, the 
vendor shall transfer all project materials to the CO/COR and the TTS Product Owner. 
In addition, the vendor should hand over anything that was completed and not delivered 
in accordance with section 3.4(b) “Deliverables.” This will be completed within two 
weeks of the CO/COR’s and the TTS Product Owner’s request. 
 

8.3 Travel 
No travel will be reimbursed if travel to/from off-site meetings is less than 60 miles. 
Otherwise, travel will be reimbursed in accordance with the Federal Travel Regulations.  
 

8.4 Daily Operations 
The Contractor shall be responsible for daily operations as well as coordinating and 
communicating with the GSA/TTS team. Daily operations include: 

● Chat operations via Slack 
● Daily standup via Google Hangouts, Zoom, appear.in, or other web-based video 

chat software provided by the government 
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● Manage and update user stories and workflow tasks in a shared project 
management system (currently Jira) 

● Biweekly summary updates including major accomplishments (and specific user 
stories completed), blockers, and dependencies for the contractor team after 
each sprint 

● Sprint ceremonies including sprint review, retrospective, planning and backlog 
refinement 

● Github contributions 

8.5 Transition Activities 
During the transition to the government or a new selected vendor, the selected vendor 
shall perform all necessary transition activities. Time and budget permitting, expected 
transition activities will include, but are not limited to: 
 

● Continuation of full services to TTS and customers. 
● Participation in meetings with the government or a new selected vendor to 

conduct a smooth transition and provide detailed information on the operation of 
all deliverables (at the COR and TTS Product Lead's discretion). 

 

9.0 Contractor Performance Information 
(1) Evaluating Contractor Performance: The General Services Administration is using 
the Contractor Performance Assessment Reporting System (CPARS) module as the 
secure, confidential, information management tool to facilitate the performance 
evaluation process. CPARS enables a comprehensive evaluation by capturing 
comments from both TTS and the contractor. The website for CPARS is 
http://www.cpars.gov ​ Completed CPARS evaluations are sent to the Past Performance 
Information Retrieval System (PPIRS) which may then be used by Federal acquisition 
community for use in making source selection decisions. PPIRS assists acquisition 
officials by serving as the single source for contractor past performance data. 
 
(2) CPARS Registration: Each award requiring an evaluation must be registered in 
CPARS. The awardee will receive several automated emails. Within thirty days of 
award, the contractor will receive an email that contains user account information, as 
well as the applicable contract and order number(s) assigned. The contractor will be 
granted one user account to access all evaluations. 
 
(3) Contractor CPARS Training: The contractor may sign up for CPARS training. A 
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schedule of classes will be posted to the CPARS training site 
(​http://www.cpars.gov/allapps/cpcbtdlf.htm ​ ) and updated as needed. 
 
(4) Contractor Representative (CR) Role: All evaluations will be sent the contractor 
Representative (CR) named on your award. The CR will be able to access CPARS to 
review and comment on the evaluation. If your CR is not already in the CPARS system, 
the contracting officer will request the name and email address of the person that will 
be responsible for the CR role on your award. 
 
Once an evaluation is ready to be released the CR will receive an email alerting them 
the evaluation is ready for their review and comment. The email will indicate the time 
frame the CR has to respond to the evaluation; however, the CR may return the 
evaluation earlier than this date. 
 
TTS shall provide for review at a level above the contracting officer (i.e., contracting 
director) to consider any disagreement between TTS and the contractor regarding 
TTS’s evaluation of the contractor. Based on the review, the individual at a level above 
the contracting officer will issue the ultimate conclusion on the performance evaluation. 
Copies of the evaluations, contractor responses, and review comments, if any, will be 
retained as part of the contract file. 
 

10.0 TTS Transparency Policy 
Vendors are advised that TTS reserves the right to publish documents associated with 
this acquisition on a publicly-available website, including any Requests for Quotation or 
their amendments, as well as question and answer exchanges with vendors with 
source-identifying information removed. TTS reserves the right to publish any other 
relevant information that is not confidential or proprietary in nature, but will not publish 
any source-selection sensitive information that would otherwise implicate procurement 
integrity concerns. 
 
Upon award of the acquisition, TTS may publish the total price of the selected proposal 
and certain non-source-identifying data (e.g. the number of bids, the mean price, the 
median, and the standard deviation of price). During the performance of this task order, 
TTS may similarly publish data related to project management (e.g. user stories, 
milestones, and performance metrics) and top-line spending data. 
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10.1 Section 508 Compliance 
The contractor shall support the Government in its compliance with Section 508 
throughout the development and implementation of the work to be performed. 
 
Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires 
that when Federal agencies develop, procure, maintain, or use electronic information 
technology, Federal employees with disabilities have access to and use of information 
and data that is comparable to the access and use by Federal employees who do not 
have disabilities, unless an undue burden would be imposed on the agency. Section 
508 also requires that individuals with disabilities, who are members of the public 
seeking information or services from a Federal agency, have access to and use of 
information and data that is comparable to that provided to the public who are not 
individuals with disabilities, unless an undue burden would be imposed on the agency. 
 
The contractor should review the following websites for additional 508 information: 
 
https://www.section508.gov/summary-section508-standards  
http://www.access-board.gov/508.htm  
http://www.w3.org/WAI/Resources  
 

10.2 Privacy Act 
Performance of this Task Order may require that personnel have access to Privacy 
Information. The contractor personnel shall adhere to the Privacy Act, Title 5 of the 
U.S. Code, Section 552a and any other applicable applicable rules and regulations. 
 

10.3 Protection of Information 
The contractor shall be responsible for properly protecting all information used, 
gathered, disclosed, or developed as a result of work under this Task Order. The 
contractor shall also protect all Government data by treating information as sensitive. 
All information gathered or created under this Task Order shall be considered as 
Sensitive but Unclassified (SBU) information. The use of this data is subject to the 
Privacy Act and shall be utilized in full accordance with all rules of conduct as 
applicable to Privacy Act Information.  
 
All contractor key personnel, employees, agents, subcontractors and subcontractor 
personnel who will have access to documents or data during the performance of their 
duties under the Task Order shall execute a Non-Disclosure Agreement and return it to 
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the CO within 5 calendar days of award and before being given access to such 
information or documents.  
 

10.4 Organizational Conflicts of Interest 
 
The contractor’s attention is directed to Federal Acquisition Regulation (FAR) Subpart 
9.5, Organizational and Consultant Conflicts of Interest. 
 
Fearless shall list any and all Conflicts of Interest and describe concisely all relevant 
facts concerning any past, present, or planned interest (financial, contractual, 
organizational, or otherwise) relating to the work to be performed under the proposed 
Purchase Order and bearing on whether it has a possible organizational conflict of 
interest with respect to. If none, provide a statement in your quote that states ​your 
firm involved with the project have no conflict of interest issues based on the 
information provided in this RFQ ​. 
 

10.5 Data Rights and Ownership of Deliverables 
The Government data rights of software deliverables and all other data first produced 
in the performance of this task order shall be in accordance with ​FAR 52.227-17 
Rights in Data -- Special Works ​. Ownership of code repositories furnished as 
Government-Furnished Information (GFI) and Government-provided data entered into 
any and all systems, system documentation, and other related system information shall 
reside with the Government. 

The contractor shall place the following copyright notice on all materials, documents, 
deliverables, etc. developed during performance of this contract.  
 
COPYRIGHT NOTICE: This work, authored by Fearless employees, was funded in 
whole or in part by federal funds under U.S. Government contract [number] and is, 
therefore, subject to the following license: The Government is granted for itself and 
others acting on its behalf a paid-up, nonexclusive, irrevocable, worldwide license in 
this work to use, reproduce, modify, prepare derivative works, disclose, distribute 
copies to the public, and perform publicly and display publicly, by or on behalf of the 
Government. All other rights are reserved by the copyright owner. 
 

11. Security Clearances 
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In accordance with FAR 52.204-9 and GSAR 552.204-9, the contractor shall comply 
with GSA personal identity verification requirements, identified at 
http://www.gsa.gov/hspd12​, if contractor employees require access to GSA controlled 
facilities or information systems to perform contract requirements. Refer to the link 
above for step by step instructions on this process. 
 
 

 

 
Appendix I - Clauses 
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 All SBA programs and services are extended to the public on a nondiscriminatory basis. 

Christine.Kingston@sba.gov  |  (410) 244-3336  |  www.sba.gov/md 
Baltimore District Office  |  100 S. Charles St., Suite 1201  |  Baltimore, MD 21201 

March 29, 2019 
 
Brian Burns 
Contracting Officer 
General Services Administration 
Federal Acquisition Service 
Technology Transformation Services 
1800 F Street NW, Washington, DC 20405 
 
Dear Mr. Burns, 
 
This letter is to serve as acceptance of the offer submitted by your agency on March 26, 2019.  In accordance 
with Section 8(a) of the Small Business Act (15 USC 637(a)(1)) and the Federal Acquisition Regulation (FAR) 
Part 19.8, and the executed Partnership Agreement between the U.S. Small Business Administration (SBA) 
and the General Services Administration, SBA hereby accepts your offer of the requirement for Login.gov 
Technical Services Support on behalf of: 
 

Fearless Solutions, LLC 
8 Market Place, Suite 304 

Baltimore, MD 21202 
 
The estimated dollar value of this procurement (including all options) will be $3,978,880.00.  The assigned 
NAICS Code is 541512, with a corresponding size standard of $27,500,000.00.  Our acceptance is certification 
of the named firm’s eligibility to receive the above referenced requirement. 
 
The offer letter indicates that this is a new or follow-on 8(a) requirement.  An analysis of this requirement in 
accordance with the provisions set forth in Title 13 of the Code of Federal Regulations (13 C.F.R. § 124.504(c)) 
was not conducted related to, Adverse Impact, based upon the procurement history revealed in the offer 
letter.    
 
As stated, you have designated a North American Industry Classification System (NAICS) Code of 541512 for 
this requirement.  This NAICS Code should not be changed without prior coordination with this office.  The 
assigned SBA Requirement Number is II1553891473W.  Please reference this number should you need to 
contact this office relative to this procurement. The SBA Requirement Number should also be referenced on 
any resultant contract award documents. 
 
 
Pursuant to the executed Partnership Agreement the General Services Administration is authorized to 
negotiate directly with the 8(a) BD Participant.  SBA reserves the right to be present at an Agency’s 
negotiations with the 8(a) BD Participant.  

mailto:Christine.Kingston@sba.gov
http://www.sba.gov/md
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Under the terms and conditions of the Partnership Agreement, you are to execute and distribute one copy of 
the contract, including task orders, modifications, and purchase orders to our office within 15 business days 
of the award.  The SBA must be consulted prior to any changes that affect the scope of the contract.  
 
In addition, the General Services Administration shall retain the responsibility for compliance with the 
limitations on subcontracting requirements and all applicable provisions of FAR Section 52.219-14.  Upon 
detecting any violations of the Ostensible Subcontracting rule, procuring agencies should immediately notify 
the SBA’s Headquarters office via an email to: BDManagement&TechnicalAssistance@sba.gov.  
 
In the event that this requirement does not result in a contract award, please notify the SBA’s Baltimore 
District Office.     
 
If you have any questions regarding this acceptance letter, please contact Christine Kingston at:        
(410) 244-3336, or Christine.Kingston@sba.gov.    
 
Thank you for your continued support of the 8(a) BD Program. 
 
Sincerely,  
 
 
  
Christine Kingston 
Lead Business Opportunity Specialist 
8(a) Business Development Program 
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General Services Administration 
Federal Acquisition Service 

Technology Transformation Services 
1800 F St NW | Washington, DC | 20405 

 
 

Login.gov 
Fearless 8(a) 

Statement of Objectives 
 

1.0 Background 
General Services Administration’s (GSA) Federal Acquisition Service’s (FAS) 
Technology Transformation Services (TTS) applies modern methodologies and 
technologies to improve the public’s experience with government by helping agencies 
make their services more accessible, efficient, and effective, and by itself providing 
services that exemplify these values. To meet that goal, TTS builds and shares TTS 
technology applications and platforms with Federal agencies in an effort to help them 
better serve the public.  
 
TTS designed and developed a shared authentication platform, titled Login.gov, to 
answer and meet federal directives and action plans released by the Executive Office 
of the President to provide citizens with secure singular digital accounts that can be 
used government-wide to access participating federal agencies. The Executive Office 
of the President defined actions federal agencies can follow to meet CISA in the 
Cybersecurity National Action Plan in February 2016. The President’s FY19 Budget 
mentioned Login.gov as one of the key “Agency Initiatives to Transform Customer 
Experience.” 
 
Armed with the knowledge gained from an initial operational capability utilizing 
third-party credentials and with valuable Government, industry, and customer input, 
Login.gov provides members of the public with government-provided digital identities 
established at National Institute of Standards and Technology (NIST) Identity 
Assurance Level (IAL) 2 and Authentication Assurance Level (AAL) 2 in 800-63-3 with 
identity proofing, in a simple, elegant manner from a technical environment that is built 
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on experiences, processes, and infrastructure that will use the latest available 
technology to safeguard all user data. 
 

1.1 Personal vs. Non-Personal Services 
  

The support services provided under this contract are not related to Federal 
employment requirements nor do they involve temporary help services that may be 
authorized under 5 CFR Part 300. This contract will not be for personal services. In 
order to preclude an employer/employee relationship, the Government shall only 
provide technical, task related instructions sufficient for Contractor’s employees to 
properly perform services under the contract. See FAR Part 37 for more details. 

  
Performance under this contract will be by individuals employed by a private sector firm. 
The Contractor, and not the U.S. Government, is the legally responsible employer and 
supervisor and will maintain that relationship during the time their employees are 
performing work under this contract. Discipline issues shall be the responsibility of the 
employer, not the governm ​ent. 
 

2.0 Requirements 
 

2.1 Statement of Need 
TTS’s Login.gov team is seeking technical services support to develop and maintain 
their infrastructure and source code. The current Login.gov team is a mix of highly 
skilled and experienced 18F innovation specialists, detailees from the United States 
Digital Service (USDS), and contractors that work collaboratively and with agility in a 
highly cohesive fashion to achieve program objectives. With this acquisition, Login.gov 
is seeking to embed new contractor employee members in its team that have relevant 
knowledge and experience, are proactive, eager to contribute ideas and taking 
initiatives, driven by performance, and work with the least oversight.  
 
These embedded contractor employee team members are expected to be familiar with 
modern software development practices, have experience with modern web 
application frameworks, experience with migrating legacy applications and databases 
to modern cloud infrastructure, user experience and visual design capabilities, 
experience operating cloud infrastructure at scale with high availability using best 
practices of Site Reliability Engineering (SRE), and knowledge of proofing capabilities 
along with NIST requirements. The contractor must closely collaborate with the 
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Login.gov development team and integrate with the already implemented technologies, 
services, architecture and infrastructure in order to comply with the tasks and 
deliverables. In order to complete this objective, the contractor and the government will 
collaborate to research, design, build, and deploy. 
 

2.2 Key Personnel 
The following Labor Categories will be required for the base and all option periods on 
this contract: 
 
Web Developer III 
Software Developer V 
UI Designer III 
DevOps Cloud Engineer II 
PM / Scrum Master II 
 
 

2.3 Key Personnel Changes 
If any individual proposed as Key Personnel becomes unavailable during the course of 
the solicitation, evaluation process or period of performance, the contractor shall notify 
the CO immediately. Any Key Personnel proposed who are not currently employed by 
the contractor shall be identified as such and a letter of intent signed by the proposed 
Key Personnel shall be provided that indicates that person's intent to be employed by 
the contractor if awarded this Task Order. 
 
The contractor agrees that through the duration of the period of performance of the 
Task Order, it will make a good faith effort to maintain the same Key Personnel. If any 
substitutions should be made, the contractor shall promptly notify the CO and the COR 
and provide the information required by paragraphs below on the proposed 
replacement for TTS approval. 
 
All requests for substitutions/additions of Key Personnel must include a detailed 
explanation of the circumstances necessitating the proposed substitution or addition. 
As determined by the CO, all proposed substitutes/additions must have qualifications 
that meet or exceed the qualifications of the person to be replaced or supplemented. 
 
All functional responsibilities, education and years of experience for the five (5) Labor 
Categories listed above shall flow down to this contract from the Fearless Solutions 
LLC Schedule Contract. If, for any reason, an individual is replaced during the life of 

3 of 20 



this contract, the replacement should meet all functional responsibilities, education and 
years of experience as outlined in GS-35F-115GA.  
 
The CO, with input from the COR, will evaluate the request(s) for 
substitutions/additions of Key Personnel and the CO will notify the contractor, in 
writing, of approval or disapproval. Disapproval of the proposed individual(s) shall not 
excuse non-performance by the contractor or form the basis of any claim for monies, 
delivery schedule extension, or any other equitable adjustment. 
 

2.4 Requirements 
2.4(a) Tasks 
The intent of this acquisition is to procure a human-centered, agile development 
services contract that facilitates and expedites the transformation of the Login.gov 
platform which offers functional tools and services to its end users. The objectives are 
as follows: 
 

● Build modern open-source digital services that address real citizen needs and 
align with the Login.gov’s mission by delivering the software and infrastructure 
code and complementing user research for complete user stories. This work will 
be derived from the following user story epics that include, but are not limited 
to: 

○ As a member of the public, I would like to use a single account, secure 
multi-factor authentication, to access government services. 

○ As a member of the public, I would like to have my online identity verified 
from the convenience of my own home so that I do not need to travel to a 
government office. (remote proofing services). 

○ As a member of the public, I would like to be able to leverage an 
in-person proofed identity to have a verified Login.gov account, so that I 
do not need to be verified again. 

○ As a member of the customer support team, I would like tools to help me 
resolve customer issues more quickly. 

○ As an agency partner, I would like tools to improve my integration and 
monitor my usage, so that I can ensure that I am making the most of my 
login.gov integration. 

○ As a member of the public, I would like the Login.gov platform to be 
highly available and scalable so that it is ready for me to use at any time 
no matter how many other people are using the system. 
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○ As a member of the Login.gov team, I would like business intelligence 
reports so that I can improve the product and our business model 

○ As a member of the public, I would like to ensure that my credentials and 
account data are safe from fraudsters. (fraud prevention components). 

○ Additional epics and stories will result from on-boarding new agency, user 
research, usability tests, and feedback from real end-users. 

● Conduct user research and recruiting to support the delivery of the user story 
epics above. 

● Take ownership of code and features throughout the software development 
lifecycle, incorporating considerations for development, security, operations, 
privacy, cost, design, usability, and other business objectives. 

● Operate and maintain the Login.gov digital services with high availability using 
best practices from Site Reliability Engineering (SRE). Help grow the platform to 
serve the entire U.S. public. 

● Attend the Login.gov team week-long offsite to identify sub-objectives for the 
upcoming four (4) to five (5) month period, multiple times a year. (If travel for any 
team member exceeds 60 miles, reimbursement is available in accordance with 
the Federal Travel Regulations) 

● Participate in an on-call engineering rotation for production support, including 
incident response and remediation. 

 

2.4(b) Deliverables 

● Deliverables and Performance Standards 
Deliverables are defined as the completion and acceptance according to the ​“Definition 
of Done”​ of iterations completed, which are based on ​Agile Software Development 
methodology and human centered design best practices​. This methodology defines the 
repeatable process of providing development and deployment services in small 
iterations lasting two weeks which must result in the delivery of usable software, data, or 
product, which have little to no inherent defects. Each iteration shall be deemed 
complete when the vast majority of stories contained in the iteration meet the “Definition 
of Done” and are accepted by the Product Owner. Each iteration should document how 
planning, requirement analysis (user story building), design, coding, testing, quality 
assurance, and documentation will all meet the jointly agreed upon “Definition of Done”.  
 
All deliverables will be inspected for content, completeness, accuracy, and 
conformance with the contract requirements by the Government. Inspection may 
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include validation of information or software through the use of automated tools and/or 
testing of the deliverables, as specified in the ​Quality Assurance Surveillance Plan 
(QASP)​.  
 
The Login.gov team, COR, and Contractor will agree on a protocol for testing and 
production pushes in accordance with the QASP.  
 
Completion of all deliverables shall be determined in accordance with the standards 
established in the project’s QASP, allowing for continuous testing and review. It is 
expected that everything that is actually delivered will be contractually “acceptable” as 
well as practically usable. 
 
Deliverables should include all source code, data, and software and software licenses. 
Epics and User Stories that will be used to populate the Product Backlog may include, 
but are not limited to:  
 

● Initial application design and implementation  
● System configuration to support business processes Integration for input and 

output methods 
● Workflow design and implementation 
● Cloud infrastructure design, implementation, and operations 
● Increased automation of deployments 
● Overall collaboration of applications 
● Enhancements, patches, and updates to applications, data, or cloud systems 
● Data import of records collected from legacy systems 
● Automated testing 
● Training of end users on the systems 
● Assisting in resolving unexpected behavior 
● The following chart sets forth the performance standards and quality levels the 

code and documentation provided by the Contractor must meet, and the methods 
Login.gov will use to assess the standard and quality levels of that code and 
documentation. 

The Contractor ​shall deliver all items identified in the table below, to the login.gov team, 
on the dates stated therein, unless otherwise directed by the Contracting Officer in 
writing​. Deliverables may be delivered to GSA’s Google Drive, GitHub, email or by other 
suitable methods as directed or agreed to by the Government.  

6 of 20 

https://docs.google.com/document/d/127xDzspeued-9b_1P2CicgDsfwnBOC1E1I7lYrOzL-w/edit#
https://docs.google.com/document/d/127xDzspeued-9b_1P2CicgDsfwnBOC1E1I7lYrOzL-w/edit#


 

Deliverable  Performance 
Standard(s) 

Acceptable 
Quality 
Level 

Initial Due 
Date 

Method of Assessment 

Tested 
Code 

Code 
delivered 
under the 
order must 
have 
substantial 
test code 
coverage and 
a clean code 
base 

Version-contro
lled Login.gov 
GitHub 
repository of 
code that 
comprises 
product that 
will remain in 
the 
government 
domain 

Minimum of 
90% test 
coverage of 
all code 

At the 
completion 
of each 
sprint 

Combination of manual review 
and automated testing 
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Accepted 
Features 
 

Functions 
agreed upon as 
the Acceptance 
Criteria for a 
given user story 

All functions 
appear and 
operate as 
expected and 
documented 
that 
completed by 
contractor 
team. 

At the 
completion of 
each sprint 

Manual review of Government 
personnel (TTS) for user-facing 
features and bugs. Some user 
stories can be accepted by 
developers 

Properly 
Styled Code 

GSA 18F 
Front End 
Guide 

0 linting 
errors and 0 
warnings 

At the end of 
each sprint 

Combination of manual review 
and automated testing 

Accessible 
Product 

Web Content 
Accessibility 
Guidelines 2.1 
AA (WCAG 2.1 
AA) standards 

0 errors 
reported for 
WCAG 2.1 
AA 
standards 
using an 
automated 
scanner and 
0 errors 
reported in 
manual 
testing 

At the end of 
each sprint 

http://squizlabs.github.io/HTM
L_CodeSniffer/ ​or 
https://github.com/pa11y/pa1
1y 
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Deployed  Code must 
successfully 
build and 
deploy into 
staging 
environment. 

Code is 
deployed to 
an 
environment 
for testing 
by 
customers in 
an 
automated 
manner at 
least every 
24 hours. On 
a biweekly 
basis, code 
is deployed 
to two 
logically-isol
ated 
environment
s: (1) staging 
(representati
ve of the 
production 
environment) 
and (2) 
production 

At the end of 
each sprint 

Combination of manual review 
and automated testing 

Minimal outage 
time for 
production 
pushes 

Non-database 
deployments 
incur no 
downtime. 
Deployments 
which require 
downtime 
take no more 
than one hour 
and the 
outage 

At the end of 
each sprint 

Manual review of deployment 
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window is 
announced to 
customers in 
advance. 

Documente
d 
components 

All 
dependencies 
are listed and 
the licenses 
are 
documented. 
Major 
functionality in 
the 
software/sour
ce code is 
documented.  

Biweekly 
summary of 
user stories 
completed 

Combination 
of manual 
review and 
automated 
testing, if 
available 

At the end of 
each sprint 

Manual review 
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Available 
code 

Code must be 
stored in a 
version-controll
ed open-source 
repository.

All of the code 
needed to 
deploy and 
run must be 
available. 

At the end of 
each sprint 

The COR will assess code 
availability. 

Secure  OWASP 
Application 
Security 
Verification 
Standard 3.0 

Security must 
be 
incorporated 
throughout the 
development 
process, not 
just at the 
beginning or 
end. 

Code 
submitted 
must be free 
of medium- 
and 
high-level 
static and 
dynamic 
security 
vulnerabilitie
s 

At the end of 
each sprint  

Clean tests from a static 
testing SaaS (such as Snyk) 
and from OWASP ZAP, along 
with documentation explaining 
any false positives 
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System 
infrastructure 
 

High uptime  99.99% or 
higher 
availability 

At the end of 
each sprint 

ELK and New Relic Monitoring 

Prompt outage 
notification 

Detect any 
service 
disruptions 
within two 
minutes 

At the end of 
each sprint 

Manual review of performance 
during outage 

User 
research 

Usability 
testing and 
other user 
research 
methods must 
be conducted 
at regular 
intervals 
throughout the 
development 
process (not 
just at the 
beginning or 
end). 

Research 
plans and 
artifacts 
from 
usability 
testing 
and/or other 
research 
methods 
with end 
users are 
available at 
the end of 
every 
applicable 
sprint, in 
accordance 
with the 
vendor’s 
research 
plan. 

At the end of 
each sprint 
or as 
needed. 

TTS will evaluate the artifacts 
based on a research plan 
provided by the vendor at the 
end of the second sprint and 
every applicable sprint 
thereafter. 
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In fulfillment of this effort, the contractor and Login.gov federal employees as well as 
other contracted resources will work together from a single product backlog that they 
will work together to create and complete during backlog grooming and sprint planning 
meetings. During these meetings, they will be part of the conversation with the Product 
Owner to determine what stories might go into the backlog based on their UX 
background or other expertise. 
 

3.0 Period of Performance 
The period of performance will be a base period of three (3) months with eight (8) three 
(3) month option periods.  
 

4.0 Type of Contract 
GSA TTS is planning to award a Labor Hours contract.  
 

5.0 Invoicing 
5.1 PROCEDURES FOR PAYMENT  
 
The selected vendor must submit invoices on a monthly basis and a final invoice at the 
end of the period of performance within 60 calendar days from contract completion. 
No further charges are to be billed following the final invoice submission. A completed 
and signed Release of Claims (GSA Form 1142) must be provided to the CO with the 
submission of a final invoice. 
 

5.2 Content of Invoice 
The selected vendor will be provided with the following information when the 
acquisition has been awarded: 
 

● Contract/order number 
● Period of performance covered by the invoice 
● Contract Line Item Number (CLIN) and title 
● The accounting number associated with the task order 
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All of this information must be included on each invoice in addition to the requirements 
for a proper invoice specified in FAR 52.212-4 (g), the Prompt Payment clause, FAR 
52.212-4(i)(2) and Payments under Time and Materials and Labor Hours Contracts, 
FAR 52.232-7. 
 

5.3 Invoice Submission 
The selected vendor is required to submit invoices to GSA Vendor Customer Self 
Service (VCSS) and the Contracting Officer Representative (COR). All invoicing 
questions can be directed to customer support at 866-450-6588 or the VCSS 
customer service site ​https://vcss.ocfo.gsa.gov/ ​. TTS is unable to address any 
questions related to the invoicing system. 
 
The contractor’s final invoice for this requirement must be so identified and submitted 
after the task has been completed and no further charges are to be billed. Final 
invoices shall be submitted no later than thirty (30) calendar days after completion of 
this task order. The contractor shall submit a signed and executed Release of Claims 
with the final invoice. 
 
If you have problems submitting your invoice, please contact one of the following, as 
applicable. 
 

VCSS General System, Login ID, Password Issues 
GSA Financial Systems Service Desk: 
Ph: 866-450-6588 
Email:​ OCFOServiceDesk@gsa.gov 

 
Invoice & Payment Related Questions 
BCEB Help Desk: 
Ph: 800-676-3690, Opt 3 

 
Fax: (816)926-7800 
Email:​ kc-accts-payable.finance@gsa.gov 

 
VCSS Inquiries with Invoicing Issues 
Email:​ kc-acctspayable.vcss@gsa.gov​” 
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6.0 Administration 
This acquisition will be administered by the following individuals, who will also monitor 
the selected vendor’s performance: 
 

1. GSA Technical Point of Contact: Laura Gerhardt 
2. GSA TTS Contracting Officer: Brian Burns 
3. GSA TTS Contracting Officer Representative: Determined at time of award 

 

7.0 Post Award and Kickoff Meeting 

7.1 Post Award Orientation Conference 
The government's team, CO/COR, and the TTS Product Owner will hold a kickoff 
meeting/post-award conference with the selected vendor within 10 calendar days of the 
acquisition award. This kickoff will include the selected vendor’s team and other relevant 
government staff to review and clarify the project’s objectives, expectations from the 
government, and address any questions the selected vendor may have. 
 

7.2 Early Termination 
Should the selected vendor be terminated and/or not given the next option period, the 
vendor shall transfer all project materials to the CO/COR and the TTS Product Owner. 
In addition, the vendor should hand over anything that was completed and not delivered 
in accordance with section 3.4(b) “Deliverables.” This will be completed within two 
weeks of the CO/COR’s and the TTS Product Owner’s request. 
 

7.3 Travel 
No travel will be reimbursed if travel to/from off-site meetings is less than 60 miles. 
Otherwise, travel will be reimbursed in accordance with the Federal Travel Regulations.  
 

7.4 Daily Operations 
The Contractor shall be responsible for daily operations as well as coordinating and 
communicating with the GSA/TTS team. Daily operations include: 

● Chat operations via Slack 
● Daily standup via Google Hangouts, Zoom, appear.in, or other web-based video 

chat software provided by the government 
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● Manage and update user stories and workflow tasks in a shared project 
management system (currently Jira) 

● Biweekly summary updates including major accomplishments (and specific user 
stories completed), blockers, and dependencies for the contractor team after 
each sprint 

● Sprint ceremonies including sprint review, retrospective, planning and backlog 
refinement 

● Github contributions 

7.5 Transition Activities 
During the transition to the government or a new selected vendor, the selected vendor 
shall perform all necessary transition activities. Time and budget permitting, expected 
transition activities will include, but are not limited to: 
 

● Continuation of full services to TTS and customers. 
● Participation in meetings with the government or a new selected vendor to 

conduct a smooth transition and provide detailed information on the operation of 
all deliverables (at the COR and TTS Product Lead's discretion). 

 

8.0 Contractor Performance Information 
(1) Evaluating Contractor Performance: The General Services Administration is using 
the Contractor Performance Assessment Reporting System (CPARS) module as the 
secure, confidential, information management tool to facilitate the performance 
evaluation process. CPARS enables a comprehensive evaluation by capturing 
comments from both TTS and the contractor. The website for CPARS is 
http://www.cpars.gov ​ Completed CPARS evaluations are sent to the Past Performance 
Information Retrieval System (PPIRS) which may then be used by Federal acquisition 
community for use in making source selection decisions. PPIRS assists acquisition 
officials by serving as the single source for contractor past performance data. 
 
(2) CPARS Registration: Each award requiring an evaluation must be registered in 
CPARS. The awardee will receive several automated emails. Within thirty days of 
award, the contractor will receive an email that contains user account information, as 
well as the applicable contract and order number(s) assigned. The contractor will be 
granted one user account to access all evaluations. 
 
(3) Contractor CPARS Training: The contractor may sign up for CPARS training. A 
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schedule of classes will be posted to the CPARS training site 
(​http://www.cpars.gov/allapps/cpcbtdlf.htm ​ ) and updated as needed. 
 
(4) Contractor Representative (CR) Role: All evaluations will be sent the contractor 
Representative (CR) named on your award. The CR will be able to access CPARS to 
review and comment on the evaluation. If your CR is not already in the CPARS system, 
the contracting officer will request the name and email address of the person that will 
be responsible for the CR role on your award. 
 
Once an evaluation is ready to be released the CR will receive an email alerting them 
the evaluation is ready for their review and comment. The email will indicate the time 
frame the CR has to respond to the evaluation; however, the CR may return the 
evaluation earlier than this date. 
 
TTS shall provide for review at a level above the contracting officer (i.e., contracting 
director) to consider any disagreement between TTS and the contractor regarding 
TTS’s evaluation of the contractor. Based on the review, the individual at a level above 
the contracting officer will issue the ultimate conclusion on the performance evaluation. 
Copies of the evaluations, contractor responses, and review comments, if any, will be 
retained as part of the contract file. 
 

9.0 TTS Transparency Policy 
Vendors are advised that TTS reserves the right to publish documents associated with 
this acquisition on a publicly-available website, including any Requests for Quotation or 
their amendments, as well as question and answer exchanges with vendors with 
source-identifying information removed. TTS reserves the right to publish any other 
relevant information that is not confidential or proprietary in nature, but will not publish 
any source-selection sensitive information that would otherwise implicate procurement 
integrity concerns. 
 
Upon award of the acquisition, TTS may publish the total price of the selected proposal 
and certain non-source-identifying data (e.g. the number of bids, the mean price, the 
median, and the standard deviation of price). During the performance of this task order, 
TTS may similarly publish data related to project management (e.g. user stories, 
milestones, and performance metrics) and top-line spending data. 
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9.1 Section 508 Compliance 
The contractor shall support the Government in its compliance with Section 508 
throughout the development and implementation of the work to be performed. 
 
Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires 
that when Federal agencies develop, procure, maintain, or use electronic information 
technology, Federal employees with disabilities have access to and use of information 
and data that is comparable to the access and use by Federal employees who do not 
have disabilities, unless an undue burden would be imposed on the agency. Section 
508 also requires that individuals with disabilities, who are members of the public 
seeking information or services from a Federal agency, have access to and use of 
information and data that is comparable to that provided to the public who are not 
individuals with disabilities, unless an undue burden would be imposed on the agency. 
 
The contractor should review the following websites for additional 508 information: 
 
https://www.section508.gov/summary-section508-standards  
http://www.access-board.gov/508.htm  
http://www.w3.org/WAI/Resources  
 

9.2 Privacy Act 
Performance of this Task Order may require that personnel have access to Privacy 
Information. The contractor personnel shall adhere to the Privacy Act, Title 5 of the 
U.S. Code, Section 552a and any other applicable applicable rules and regulations. 
 

9.3 Protection of Information 
The contractor shall be responsible for properly protecting all information used, 
gathered, disclosed, or developed as a result of work under this Task Order. The 
contractor shall also protect all Government data by treating information as sensitive. 
All information gathered or created under this Task Order shall be considered as 
Sensitive but Unclassified (SBU) information. The use of this data is subject to the 
Privacy Act and shall be utilized in full accordance with all rules of conduct as 
applicable to Privacy Act Information.  
 
All contractor key personnel, employees, agents, subcontractors and subcontractor 
personnel who will have access to documents or data during the performance of their 
duties under the Task Order shall execute a Non-Disclosure Agreement and return it to 
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the CO within 5 calendar days of award and before being given access to such 
information or documents.  
 

9.4 Organizational Conflicts of Interest 
 
The contractor’s attention is directed to Federal Acquisition Regulation (FAR) Subpart 
9.5, Organizational and Consultant Conflicts of Interest. 
 
Fearless shall list any and all Conflicts of Interest and describe concisely all relevant 
facts concerning any past, present, or planned interest (financial, contractual, 
organizational, or otherwise) relating to the work to be performed under the proposed 
Purchase Order and bearing on whether it has a possible organizational conflict of 
interest with respect to. If none, provide a statement in your quote that states ​your 
firm involved with the project have no conflict of interest issues based on the 
information provided in this RFQ ​. 
 

9.5 Data Rights and Ownership of Deliverables 
The Government data rights of software deliverables and all other data first produced 
in the performance of this task order shall be in accordance with ​FAR 52.227-17 
Rights in Data -- Special Works ​. Ownership of code repositories furnished as 
Government-Furnished Information (GFI) and Government-provided data entered into 
any and all systems, system documentation, and other related system information shall 
reside with the Government. 

The contractor shall place the following copyright notice on all materials, documents, 
deliverables, etc. developed during performance of this contract.  
 
COPYRIGHT NOTICE: This work, authored by Fearless employees, was funded in 
whole or in part by federal funds under U.S. Government contract [number] and is, 
therefore, subject to the following license: The Government is granted for itself and 
others acting on its behalf a paid-up, nonexclusive, irrevocable, worldwide license in 
this work to use, reproduce, modify, prepare derivative works, disclose, distribute 
copies to the public, and perform publicly and display publicly, by or on behalf of the 
Government. All other rights are reserved by the copyright owner. 
 

10. Security Clearances 
 

19 of 20 



In accordance with FAR 52.204-9 and GSAR 552.204-9, the contractor shall comply 
with GSA personal identity verification requirements, identified at 
http://www.gsa.gov/hspd12​, if contractor employees require access to GSA controlled 
facilities or information systems to perform contract requirements. Refer to the link 
above for step by step instructions on this process. 
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